Florida Department of Transportation

RICK SCOTT 605 Suwannee Street ANANTH PRASAD, P.E.
GOVERNOR Tallahassee, FI. 32399-0450 SECRETARY
May 22, 2013

ADDENDUM NO. 1

TO:  PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4370

FINANCIAL PROJECT NUMBER(S): 423022 152 01

FEDERAL AID PROJECT NUMBER(S): 8886333A

COUNTY(IES): St. Lucie

PROJECT NAME(S): CR 68, From A Pt. E of Graves Rd. To A Pt. W of Kings Hwy.

BIDS TO BE RECEIVED: June 19, 2013

CONTRACT CALENDAR DAY CHANGE

The contract calendar days for this project, which appeared in Advertisement No. 2, dated May 17,
2013, for bids to be received on June 19, 2013, has been changed to 351 days.

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to Online Ordering Web Site at
https://www3.dot.state fl.us/ContractProposalProcessingOnlineQrdering/ to download the Plans Revision from
your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE
NUMBER ONE

The 2013 Edition of the Florida Department of Transportation Standard Specifications and the original
Specifications Package for the project, dated April 16. 2013, are revised to include the Supplemental
Specifications Package 3 page(s) dated May 7, 2013.

Please go to the Online Ordering Web Site at
https://www?3.dot.state.fl.us/ContractProposalProcessingOnlineQrdering/ to download the Supplemental
Specifications Package(s) for this project from your Order History.

www.dot.state.fl.us
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AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web
Site at https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/ to download
T4370Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum m Expedite
Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of
Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.
Sincerely,
Juanita Moore, Manager
Contracts Administration Office

JIM:Kl

Attachment



DATE; 5/14/2013 1of4
TO: Project Review (CO-PROJREV) I
FROM: Fernando Morales, Project Manager [\

COPIES: DDE, DCPME
SUBJECT: Revision Number 1 -Letting (mo./fyr.} 06/2013
Financial Project ID 423022-1 {Lead number only)
Proposal/Contract ID T4370
Federal Funds: [[JNo [qYes Federal Aid No. 8886-333A
County St Lucie7 o~ State Road No. CR 68

Concurred by; /4 Wé/&/)é Date: _$// -{/2 AN

Signature of Sfor of Transportation Development gr Deszgnee

| have reviewed for effects on the Specificatie

sckage and a package revision is
is not [] required. Approved By: == :

Date: ’5’/ YL

tf FA Oversight, Authorized By: S— Date:
tint Narne of § A Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15
WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT

SECRETARY. |
NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING.
A ved By: Date:

PProv v Signatiure of Dislrict Secretary ae
SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 {3 Pages).
1 REISSUED SPECIFICATIONS PACKAGE ( Pages).

PLANS REVISION NUMBER _1 { 74 Sheets; 45 revised, 29 removed):

CONTRACT TIME REVISED: [JNo Yes (If yes, 3581 Calendar Days)




DATE:

5/14/2013

Financial Project ID  423022-1 (Lead number only)

Proposal/Contract ID T4370

PLANS REVISION NUMBER 1

Sheet No(s). Rev. Date Description

1 5/13/2013 Revised sheet numbers / descriptions fo reflect removed
shesis. _

2A-28 5/13/2013 Revised / Deleted pay-items as summarized below

3 5/13/2013 Revised station ranges

6 5/13/2013  Removed / revised pay-item notes. Revised earthwork
totals, revised fence relocation and pipe plugging and
filling.

7-9 5/13/2013  Updated summary to reflect revised design

12 5/13/2013 Updated summary of inlet profection and floating
furbidity bartier

13 5/13/2013  Updated summary to reflect revised design

15,18-19, 22 5/13/2013  Updated summary of drainage structures fo reflect
revised design

38-39 5/3/2013  Revised text label

40, 50 5/13/2013 Removed cross drain and proposed ditch. Revised
drainage storm sewer, removed proposed shoulder

55-56, 58 5/13/2013 Revised nofe

63 5/13/2013 Revised text call-outs

65 5/13/2013 Revised noie

73 5/13/2013 Revised profile tg show concrete jacket and pipe
material :

77 5/13/2013 Revised text call-out

81-82, 5M13/2013 Revised/removed drainage struciure

100 5/13/2013 Revised drainage structure

101-102 5M3f2013 Sheets Removed

103 5/13/2013  Revised drainage structure

133-134 5/13/2013 Sheets Removed

185-186 5M3/2013 Revised ditch width. Revised earthwork




DATE:

5/14/2013

Financial Project ID  423022-1 (Lead number only)

Proposal/Contract ID T4370

188 5M3/2013  Added end shoulder widening note and revised
earthwork

190, 225-226 5/13/2013° Added begin shoulder widening noie and revised
earthwork

323 5132013 Revised earthwork fotals

328-329 5/13/2013 Revised turbidity barrier due to removal of proposed
cross drain and revised drainage storm sewer

333 532013 Removed note 9

334 5/13/2013 Removed advanced warning signage detail ¢ & d.
Revised pipe crogsing detail

335-337 5M13/2013 Sheets Removed -

338 51132013  Deleted consfruction phase 1 moved phase 2
construction fo this sheet Added drainage installation
notes _

339 5/13/2013  Revised note 4. Revised index reference. Added temp
pavement detail. Revised barier wall limifs moved
phase 2 to sheet 338

340 5/13/2013 Revised temp. barrier wall limits. Added transition nofe.

341-357 5/13/2013 Sheets Removed

358-359 5{13/2013 Sheets Removed

360-361 5/13/2013 Sheets Removed

362 5/13/2013 Sheets Removed

372, 377 5/13/2013 Removed cross drain and revised drainage storm sewer,

removed proposed shoulder

SUPFLEMENTAL SPECIFICATIONS PACKAGE NUMBER ___ 1

Sheet No{s). Rev. Date Description
23 5/7/2013 Removed Specification SP1021312




DATE: 5/14/2013

Financial Project ID  423022-1_({Lead number only)}
Proposal/Confract Il 74370
Summary of Quantities {Trns*port)

Pay liem Sheet No. Add./ Del. / Rev. Old Quantity | New Quantity
102-1 2A : Revision 412 351
b {secondary units}
102-2-1 - 2A Delete , 1 0
102-60 C2A ~ Revision ' 24403 30737
102-71-11 2A Revigion 2275 2309
102-71-21 2A Revision 1875 1897
102-74-1 2A Revision | 160038 201069
102-77 2A | Revigion 8018 12582
102-79 2A Revision 3108 3326
102-89-7 2A Revision 26 38
102-99 2A Revision 635 967
104-11 2A Revisian 5 1491 1453
104-18 2A Revision 46 45
110-7-1 ZA Revision 84 83
120-1 2A Revision 12129 11946
120-6 ZA Revision 13870 13354
160-4 2A Revision 45643 44957
285-704 2A Revision 1355 1038
285-706 2A Revision 30256 30015
286-1 ' 2A | Revision | 4635 4454
334-1-12 2A .| Revision 27525 2708.8
400-2-2 I 2A ’ Delete 1056 0
415-1-1 2A Delete 12277 0
425-1-541 2A Delete 1 0
425-2-61 2A Revision 55 53
430-175-118 2A  Revision 5316 5276
430-175-124 2A Revision 2984 2923
430-175-160 2A Delete 464 0
430-830 2A : Revision 22 30
455-133-2 2A Delete 11438 0
520-1-8 2A Revision 148 65
530-3-4 2A Revision 393.3 272.9
550-10-118 2A ~ Revision 2915 2418
570-1-1 2B ‘ Revision 73785 72462
570-1-2 2B Revision 22003 22585

Central Office Use:




